CITY OF MOUNTAIN VIEW

Public Works Department ® 500 Castro Street ® Post Office Box 7540 ® Mountain View, California 94039-7540
650-903-6311 ® FAX 650-903-6499

January 26, 2010

This is to advise you that sealed Responsibility Statements and Questionnaires for:

NEW FIRE STATION NO. 5
PROJECT 09-32

will be accepted from prospective prime contractors at the Mountain View City Clerk's
Office, City Hall, 500 Castro Street, Third Floor, Mountain View, California, 94041, until:

2:00 p.m., Friday, February 26, 2010

This project will replace the temporary Fire Station No. 5 located at the northeast corner of
North Shoreline Boulevard and Crittenden Lane in Mountain View with a new permanent
fire station on the same site and consists generally of construction of a two-story,
approximately 10,500 square foot new fire station building to essential facility standards,
including all pertinent civil, architectural, structural, mechanical and electrical work and all
associated site work improvements, as described in the plans and specifications.

The cost of the construction contract work is estimated to be in the range of $5,500,000 to
$6,500,000.

If you are interested in this project, you may obtain a copy of the Responsibility Statement
and Questionnaire from the City of Mountain View Public Works Department located at
City Hall, 500 Castro Street, Mountain View, California, 94041. If you wish a copy mailed
to you, please call me at (650) 903-6311. There is a $15 nonrefundable charge for this
service. A copy of the notice is on the City's web site at www.mountainview.gov. We can
e-mail the Responsibility Statement and Questionnaire upon request. A final Bidders List
will be established when plans and specifications are approved by the City Council in or
about March 2010, at which time the City will solicit monetary bids exclusively from this
Bidders List.

If you have any questions or need additional information, please call me at (650) 903-6311.

FREDERICK F. FACEAT, AIA, SENIOR PROJECT MANAGER
FFF/8/PWK/925-01-21-10L-EA

cc:  PWD (Interim), FC, CPE, PE—Kagiyama, SPM—Fallah, F/c

Recycled Paper



CITY OF MOUNTAIN VIEW

- RESPONSIBILITY STATEMENT AND QUESTIONNAIRE
NEW FIRE STATION NO. 5
PROJECT 09-32

NOTICE TO BIDDERS

NOTICE IS HEREBY GIVEN that sealed Responsibility Statements and
Questionnaires will be received by the City Clerk of the City of Mountain View,
California, in the City Clerk's Office, 500 Castro Street, Mountain View, California,
94041, up to 2:00 p.m. on February 26, 2010 for the construction of New Fire
Station No. 5, Project 09-32, in accordance with the Responsibility Statement and
Questionnaire for the work on file in the Office of the Public Works Director.
Bidders submitting the Responsibility Statement and Questionnaire shall be
notified whether or not they have been approved to be placed on the final Bidders
List which will be issued with the Contract Documents. Any bidder that DOES
NOT submit the Responsibility Statement and Questionnaire by the required date
and time shall not be given consideration for the final Bidders List. Bidders not
approved for the final Bidders List cannot submit a monetary bid for the work
detailed below. All bids received from a bidder not on the approved Bidders
List will be returned unopened. Bids from bidders on the final approved
Bidders List shall be the only bids accepted and opened.

It is the intent of the City to proceed with formal advertisement for monetary bids
in or about April 2010. The City reserves the right to postpone or cancel this
bidding at its sole discretion, and the acceptance of an approved Bidders List does
not constitute an obligation to bid or award this work. All improvement for this
project shall be completed by no later than four hundred fifty (450) calendar
days from the date of the Notice to Proceed or as specified in the Contract
Documents. The Contractor shall diligently prosecute the work to completion
within the time line allowed in the contract. The City reserves the right to reject
any or all bids.

DESCRIPTION OF THE PROJECT

A. Location

The work will take place within the North Bayshore Area in the City of
Mountain View, Santa Clara County, California. The project site is located at
the northeast corner of North Shoreline Boulevard and Crittenden Lane. The



Mountain View Fire Department has been operating a temporary fire station
at this site since 1999. This project will replace the temporary facility with a
new permanent fire station on the same site. Across the street from the site
on North Shoreline Boulevard is the Shoreline Amphitheatre at Mountain
View and adjacent to the site is a 14-acre parking lot that serves the
Amphitheatre. This parking lot is partially situated over a closed municipal
landfill.

Project Description and Other Site Activities

The project involves constructing a two-story, approximately 10,500 square
foot new fire station building to essential facility standards, consisting in
general of a fire apparatus bay, work and storage areas, day room, kitchen
and lobby on the ground floor; sleeping quarters and rest rooms on the
second floor; and including all associated site work improvements. The new
building construction will involve elements designed to secure a LEED
certification for the project that include, but are not limited to, a rooftop solar
water heating system. Part III attachments are selected samples of drawings
for the project.

Major items of work related to the building include, but are not limited to,
grading, site preparation, utilities, geotextile fabric and membrane shield
below foundation, landfill gas detection and ventilation system, foundation
concrete, framing, painting, mechanical, electrical, plumbing, sprinklers,
communications systems, hardware, finishes, and other architectural /
engineering work detailed in the plans and specifications to produce a
complete and functional fire station. The work shall also include furnishing
and installing a new traffic signal at the intersection of North Shoreline
Boulevard and Crittenden Lane.

Other items of work include, but are not limited to, installation of irrigated
landscaping, sedimentation basins, asphalt and concrete driveways, lighting,
drainage, fencing, signage and all other elements described in the plans and
specifications, including demolition of the temporary facility and salvaging or
demolishing the apparatus bay structure. The work shall be executed in
compliance with the requirements of City, County and other agencies having
jurisdiction for permits and inspection. Construction of the new fire station is
anticipated to begin in July 2010.

Project Challenges

The project site is located in the North Bayshore Area of Mountain View,
across from the 25,000-seat Shoreline Amphitheatre and next to a closed
municipal landfill. In addition, a temporary fire station with living quarters
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is located on the site, and it must remain in operation without disruption
during the construction of the new fire station. There will be Fire Department
personnel present at the temporary station 24 hours a day, 7 days a week.

The Contractor will be required to adjust its work schedule or work sequence
to minimize disrupting the Fire Department personnel's routines and
schedules.

When the new fire station building and necessary site work are completed
and receive a certificate of occupancy, the Fire Department operation will
relocate to and operate from the new fire station. Thereafter, the Contractor
can demolish the temporary station and complete the remaining project site
work. The construction contract documents will provide requirements for
construction phasing, access, staging and availability of work areas.

Shoreline Amphitheatre concert events begin around April of each year and
conclude around October; however, events at other times may be added.
Events could take place on weekdays or weekends. Amphitheatre events will
generate high traffic volumes, causing traffic congestion on some North
Bayshore Area streets and on the streets fronting the project site in particular.
On these same fronting streets, there are driveway openings to the adjacent
parking lot, so traffic queues will occur on these streets at certain times.
Contractor must schedule its work to avoid interfering with Amphitheatre
traffic. Moreover, event patrons who park in this lot will walk around the
project site, going to and coming from the Amphitheatre. Contractor must
take steps to secure the project construction site, including securing
equipment, materials and utilities to provide for safe pedestrian passage
around the site. Work along the frontage of the site must be scheduled
around Amphitheatre events to keep the sidewalks accessible.

The Contractor will be required to prepare a health and safety plan for
working next to a closed landfill in accordance with regulation standards by
the Santa Clara County Local Enforcement Agency.

Some of the materials and furnishings for the work may have long lead times
for fabrication and delivery, such as electrical, mechanical and
communications equipment, and the solar water heating system. Some finish
work in the building may take longer to complete. Contractor shall take these
and all of the above into consideration in planning, scheduling and executing
the work.

Cost Estimate

The cost of the construction contract work is estimated to be in the range of
$5,500,000 to $6,500,000.



4.  SUBMITTAL OF RESPONSIBILITY STATEMENTS AND QUESTIONNAIRE

A. RESPONSIBILITY STATEMENTS AND QUESTIONNAIRES SHALL BE
ADDRESSED TO the City Clerk of the City of Mountain View, California, in
an envelope labeled:

CITY OF MOUNTAIN VIEW
RESPONSIBILITY STATEMENT AND QUESTIONNAIRE
| NEW FIRE STATION NO. 5
PROJECT 09-32

B. Bidder's Bond

A Bidder's Bond is not required to be submitted with the Responsibility
Statement. However, a Bidder's Bond shall be required to be submitted by
the bidders approved to be on the final Bidders List at the time of monetary
bid submission. :

C. RESPONSIBILITY STATEMENTS AND QUESTIONNAIRES WILL NOT BE
OPENED PUBLICLY. They will be evaluated by the City, and all firms
submitting Responsibility Statements and Questionnaires will be notified in
or about March 2010 of that evaluation.

5.  OTHER NOTICES

A. Contractor's Licensing Requirements

Bidders shall possess a Class B, General Building Contractor's License and
any other required Contractor's License at the time of submitting the
Responsibility Statement and Questionnaire.

B. Bonds, Insurance and Executed Agreement

The successful bidder will be expected to deliver a signed labor and materials
bond, a faithful performance bond, insurance certificates and an agreement
executed by the bidder to the Public Works Director for approval before the
City will issue a Notice to Proceed with the work. No contract shall arise
until all bonds, certificates and the agreement have been approved by the
City.



Prevailing Wage

The City of Mountain View requires Contractors to pay prevailing wages to
the Contractor's employees working on City's capital improvement projects,
and the Contractor shall pay the latest general prevailing rate of per-diem
wages to the various workers constructing this project. A copy of the latest
prevailing rate of per-diem wages is on file in the Mountain View Public
Works Department and is available for reference to any interested party.
The Contractor shall post, at the job site, a copy of the Department of
Industrial Relations' latest determination of the prevailing rate of per-diem
wages.

For failure to pay the prevailing wages, the Contractor shall forfeit to the City,
as a penalty, Fifty Dollars ($50) for each calendar day, or portion thereof, for
each worker who is paid less than the stipulated prevailing wage in violation
of the requirements of the Labor Code and, in particular, Labor Code
Sections 1770 to 1780 inclusive. In addition to the Fifty Dollar ($50) penalty,
the Contractor shall pay to each worker the difference between the prevailing
wage and the amount paid to the worker for each calendar day for which the
worker was paid less than the prevailing wage.

AVAILABILITY OF RESPONSIBILITY STATEMENT AND CONTRACT

DOCUMENTS

A.

Bidders may obtain copies of the Responsibility Statement and Questionnaire
from the City of Mountain View Public Works Department located at City
Hall, 500 Castro Street, Mountain View, California, 94041. There is a

$15 nonrefundable charge for the Responsibility Statement if the bidder
requests the documents to be mailed.

Copies of the final Contract Documents and specifications are expected to be
issued in or about April 2010.

PROJECT MANAGER: Bidders may discuss the Responsibility Statement and

Questionnaire and Contract Documents with the City's Project Manager for this
project.

Contact: Fred Fallah, AIA, Senior Project Manager, at (650) 903-6311.

CITY'S AUTHORIZED REPRESENTATIVE, who has authority to approve
Addenda, Changes, Payment Requests, Completion Certificates and other contract
documentation for the City, is the Public Works Director or his designated
representative.



9. CLARIFICATIONS AND ADDENDA: The City's authorized representative may
issue Addenda as appropriate for clarification or other reasons during the respon-
sibility process and bid periods. All requests for clarifications or interpretations of
the documents must be submitted at least three (3) days before the deadline for
receipt of Responsibility Statement and Questionnaire.

Dated: ( /7’?}7/0( 0 By:(}amwwmw/

Wﬂdichgel A. Fuller
Interim Public Works Director/
City Engineer ,
City of Mountain View, California

FFF/8/PWK
925-01-21-10N-EA
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RESPONSIBILITY STATEMENT AND QUESTIONNAIRE
FOR

NEW FIRE STATION NO. 5
PROJECT 09-32

PART I

RESPONSIBILITY REQUIREMENTS



PART 1—RESPONSIBILITY REQUIREMENTS

1.01 PROJECT DESCRIPTION

A..

Location

The work will take place within the North Bayshore Area in the City of
Mountain View, Santa Clara County, California. The project site is located at
the northeast corner of North Shoreline Boulevard and Crittenden Lane. The
Mountain View Fire Department has been operating a temporary fire station
at this site since 1999. This project will replace the temporary facility with a
new permanent fire station on the same site. Across the street from the site
on North Shoreline Boulevard is the Shoreline Amphitheatre at Mountain
View and adjacent to the site is a 14-acre parking lot that serves the

Amphitheatre. This parking lot is partially situated over a closed municipal
landfill.

Project Description and Other Site Activities

The project involves constructing a two-story, approximately 10,500 square
foot new fire station building to essential facility standards, consisting in
general of a fire apparatus bay, work and storage areas, day room, kitchen
and lobby on the ground floor; sleeping quarters and rest rooms on the
second floor; and including all associated site work improvements. The new
building construction will involve elements designed to secure a LEED
certification for the project that includes, but are not limited to, a rooftop solar
water heating system.

Major items of work related to the building include, but are not limited to,
grading, site preparation, utilities, geotextile fabric and membrane shield
below foundation, landfill gas detection and ventilation system, foundation
concrete, framing, painting, mechanical, electrical, plumbing, sprinklers,
communications systems, hardware, finishes, and other architectural /
engineering work detailed in the plans and specifications to produce a
complete and functional fire station. The work shall also include furnishing
and installing a new traffic signal at the intersection of North Shoreline
Boulevard and Crittenden Lane.

Other items of work include, but are not limited to, installation of irrigated
landscaping, sedimentation basins, asphalt and concrete driveways, lighting,
drainage, fencing, signage and all other elements described in the plans and
specifications, including demolition of the temporary facility and salvaging or
demolishing the apparatus bay structure. The work shall be executed in
compliance with the requirements of City, County and other agencies having
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jurisdiction for permits and inspection. Construction of the new fire station is
anticipated to begin in July 2010.

Project Challenges

The project site is located in the North Bayshore Area of Mountain View,
across from the 25,000-seat Shoreline Amphitheatre and next to a closed
municipal landfill. In addition, a temporary fire station with living quarters
is located on the site, and it must remain in operation without disruption
during the construction of the new fire station. There will be Fire Department
personnel present at the temporary station 24 hours a day, 7 days a week.

The Contractor may be required to adjust its work schedule or work sequence
to avoid disrupting the Fire Department personnel's routines and schedules.

When the new fire station building and necessary site work are completed
and receive a certificate of occupancy, the Fire Department operation will
relocate to, and operate from, the new fire station. Thereafter, the temporary
station can be demolished and the remaining project site work can be
completed. The construction contract documents will provide requirements
for construction phasing, access, staging and availability of work areas.

Shoreline Amphitheatre events begin around April of each year and conclude
around October; however, events at other times may be added. Events could
take place on weekdays or weekends. Amphitheatre events will generate
high traffic volumes, causing traffic congestion on some North Bayshore Area
streets and on the streets fronting the project site in particular. On these same
fronting streets, there are driveway openings to the adjacent parking lot, so
traffic queues will occur on these streets at certain times. Contractor must
schedule its work to avoid interfering with Amphitheatre traffic. Moreover,
event patrons who park in this lot will walk around the project site going to
and coming from the Amphitheatre. Contractor must take steps to secure the
project construction site, including securing equipment, materials and utilities
to provide for safe pedestrian passage around the site. Work along the
frontage of the site must be scheduled around Amphitheatre events to keep
the sidewalks accessible.

The Contractor may be required to prepare a health and safety plan for
working next to a closed landfill in accordance with regulation standards by
the Santa Clara County Local Enforcement Agency.

Some of the materials and furnishings for the work may have long lead times
for fabrication and delivery, such as electrical, mechanical and
communications equipment, and the solar water heating system. Some finish
work in the building may take longer to complete. ‘Contractor shall take these
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and all of the above into consideration in planning, scheduling and executing
the work.

This responsibility statement is only for New Fire Station No. 5,
Project 09-32.

1.02 NOTICE INVITING RESPONSIBILITY STATEMENTS

A.

The City of Mountain View will receive Responsibility Statement/
Questionnaire from Prime Contractors for construction of the new Fire
Station No. 5. It is mandatory that all Prime Contractors intending to
submit a monetary bid for this work submit the Responsibility Statement/
Questionnaire and be approved by the City to be on the final Bidders List.
Bidders not approved for the final Bidders List cannot submit a monetary
bid for the work detailed above. All bids received from a bidder not on the
approved Bidders List will be returned unopened. Bids from bidders on
the final approved Bidders List shall be the only bids accepted and opened.

It is the intention of the City to solicit monetary bids for this portion of the
work in or about April 2010. The Responsibility Statement/Questionnaire
shall be submitted by bidders no later than 2:00 p.m. on February 26, 2010 to
the City Clerk of the City of Mountain View, County of Santa Clara, State of
California, in the City Clerk's Office, 500 Castro Street, Mountain View,
California, 94041.

The City will evaluate the information contained in each applicant's
statement/ questionnaire and may request additional information pertinent to
the statement/questionnaire. The City's decision will be based on the
evaluation of several factors, including, but not limited to, the items listed in
the Responsibility Statement and Questionnaire Table of Contents. The sole
and discretionary judgment of the City will determine if the applicant is
deemed responsible. Should the applicant be deemed nonresponsible, upon
request, the City will provide the basis for the decision.

The City's evaluation of the firm's quality, fitness and capacity to
satisfactorily perform the proposal work applies only to this project.

During the evaluation of the Responsibility Statement and Questionnaire,
should the City request any additional information, Contractor must provide
that information within two (2) working days of the request. Failure to
provide the information within the specified time period will result in
disqualification from the process.



In order to respect the confidentiality of the information submitted, the City
will not publish a list of Responsibility Statement and Questionnaires
submitted. Approval of bidders determined to be responsible will be done
when the Contract Documents are approved.

1.03 CONTRACTOR RESPONSIBILITY STATEMENT AND QUESTIONNAIRE
SUBMITTAL ’

A.

All responsibility information and forms as designated are to be provided by
the Contractor and submitted with the attached Responsibility Statement and
Questionnaire, including Exhibits A, B and C (colored sheets).

Failure to provide required responsibility information at the time, date and
location stipulated shall constitute grounds for rejection of Responsibility
Statement and Questionnaire.

Notification of acceptance or rejection of all Contractor Responsibility
Statements and Questionnaires will be issued within fifteen (15) calendar
days after the submittal deadline.

1.04 LICENSE REQUIREMENTS

A.

At the time of submitting a Responsibility Statement and Questionnaire, the
Contractor must be licensed in accordance with California State laws and as
specified in the Notice to Bidders and shall include Contractor's license
number, class and expiration date.

1.05 EXPERIENCE REQUIREMENTS

A.

-One of the criteria to be used to evaluate a Contractor's responsibility is the

Contractor's overall company experience in similar construction. Other
criteria listed below that the City deems necessary to ascertain the capabilities
and past performance of each Contractor will also be used to evaluate
Contractor's responsibility.

Provide evidence of recent experience (within the last five (5).years) in
successfully completing public fire stations or public facility building projects
in California of comparable type, value, magnitude, complexity and schedule
to the work of this project (Exhibit A).

1. For each completed project on the list, include:

e  Project name and location.



Completion date.

Date of occupancy by owner.

Owner's representative—phone number.
Construction manager.
Architect/consultant.

Total construction value.

Contractor's construction bid and total payment at close of job.
Value of claims submitted.

—  Description of claim.

— Initial amount of claim.

—  Settlement amount of claim.

Brief description of work performed.

For each project presently under construction on the list, include:

Same as No. 1 above plus percent complete (Exhibit B)

1.06 FINANCIAL REQUIREMENTS

A.

Attach copies of three (3) most recent years' audited financial statements
and/or balance sheets and earning statements. The information provided
will be treated confidentially to the extent possible. It is mandatory that this

information be provided.

List average yearly volume of work for the past five (5) years and net income
each year.

List work currently on backlog, including owner/client name and phone
number, anticipated construction start date and contract value.

1.07 REFERENCES REQUIREMENTS

A. Provide a list of major suppliers, trade subcontractors and bank references.
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1.08 SAFETY REQUIREMENTS

A.

B.

What is your Workers' Compensation experience modification rate (EMR)?

Fill out and return the attached "Safety and Loss Control Data
Responsibility" form (Exhibit C).

1.09 INSURANCE REQUIREMENTS

A.

Contractor must provide evidence of Two Million Dollars ($2,000,000)
coverage by qualified Liability Insurers, including special endorsements as
listed below.

1. All Coverages, Except Surety, shall be issued by companies which hold a
current policyholder's alphabetic and financial size category rating of
not less than A:VII, according to the current Best’s Key Rating Guide, or a
company of equal financial status as approved by Owner's Insurance/
Risk Manager.

Contractor must provide evidence of maximum limits ("Accord Form" or
other) of General Liability Insurance coverage as listed below:

1. Comprehensive General Liability Insurance—For bodily injury
(including death) and property damage.

OR

2. Commercial General Liability Insurance—For bodily injury (including
death) and property damage available for the following:

e  General limit per occurrence.

e  General limit aggregate.

e  Products/completed operations.

e  Personal iﬁjury limit.

Provide a report of the amount of aggregate lirﬁits expended to date.
3.  For either type of insurance, coverage shall include:

a. Premises and operations.
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Products/completed operations (state duration of coverage after
acceptance of the work by the owner).

Contractual liability expressly, including liability assumed under
this contract. If Contractor is working near a railroad or light rail
operation, any exclusion as to performance of operations within the
vicinity of any railroad bridge, trestle, track, roadbed, tunnel,
underpass or crossway shall be deleted.

Explosion, collapse and underground hazards (X, C and U).
Personal injury liability.

Independent contractor's liability.

Broad-form property damage liability.

Severability of interest clause providing that the coverage applies

separately to each insured except with respect to the limits of
liability.

For either type of insurance, coverage will be required to include the
following endorsements. For each item listed, provide evidence from
Contractor's insurer of ability to comply with each provision.

a.

Additional Insured Endorsement (Endorsement CG 20 10 11 85).

"Such insurance as is afforded by this policy shall also apply to the
City of Mountain View, members of the City Council, the officers,
agents, consultants, volunteers and employees of the City of
Mountain View, individually and collectively, as additional
insureds."

Primary Insurance Endorsement.

"Such insurance as is afforded by the additional insured
endorsement shall apply as primary insurance, and other insurance
maintained by Owner, its officers, agents, volunteers, and
employees shall be excess only and not contributing with insurance
provided under this policy."



Notice of Cancellation.

"This policy may not be canceled by the insurance company
without thirty (30) days' prior written notice of such cancellation to
Owner at the address shown on the Certificate of Insurance."

Contractual Liability Endorsement.

"This policy shall apply to liability assumed by the insured under
written contract with Owner."

Personal Injury Endorsement.

"The provisions of this policy shall provide Personal Injury
coverage, including deletion of standard exclusions for liability
assumed under contract and suits brought by employees."
Severability of Interest Endorsement.

"The insurance afforded by this policy shall apply separately to
each insured who is seeking coverage or against whom a claim is
made or a suit is brought, except with respect to the Company's
limit of liability."

X, C and U (Explosion, Collapse and Underground) Endorsement.

"It is agreed that this policy has been issued so that coverage is
provided for X, C and U hazards."

Broad-Form Property Damage Endorsement.

"It is agreed that the provisions of this policy have been extended to
provide Broad-Form Property Damage coverage."

C.  Contractor must provide Comprehensive Automobile Liability Insurance
coverage of One Million Dollars ($1,000,000) as listed below:

1.

Comprehensive Automobile Liability Insurance for bodily injury

(including death) and property damage to all owned, nonowned and
hired vehicles.



Automobile liability coverage will be required to include the following
endorsements. For each item listed, provide evidence from Contractor's
insurer of ability to comply with each provision.

a. Additional Insured Endorsement (Endorsement CG 20 10 11 85).

"Such insurance as is afforded by this policy shall also apply to the
City of Mountain View, members of the City Council, the officers,
agents, consultants, volunteers and employees of the City of
Mountain View, individually and collectively, as additional
insureds."

D. Contractor must provide Workers' Compensation and Employer's Liability
Insurance coverage of One Million Dollars ($1,000,000) as listed below:

1.

Statutory California Workers' Compensation coverage, including a

broad-form, all states endorsement.

Employer's Liability Coverage for all employees engaged in services or
operations under this contract.

Inclusion of Owner and its governing board, officers, representatives,
agents, consultants and employees as additional insureds, or a waiver of
subrogation.

Cross-liability clause providing that the insurance applies separately to
each insured except with respect to the limits of liability.

1.10 LITIGATION INFORMATION REQUIREMENTS

A.

Are you presently in any litigation? If yes, please list. List any history of
claims, litigation disputes, arbitration and /or termination for cause
associated with any work contracted on any project in the past five (5) years.

Have you had any current or past claims against the City of Mountain View?
If yes, what was the resolution of these claims? List any current or past
litigation with other government entities within any of the nine (9) Bay Area
counties.

If Contractor has no history of litigation, claims or disputes, please state so in
the Responsibility Statement.
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1.11 COMPUTER CAPABILITY REQUIREMENTS

A.

Acknowledge computerized scheduling capabilities, including software used,
and identify whether in-house or subcontracted.

Shop drawings must be produced on AutoCAD and submitted on Sheet
Size C (24" by 36").

1.12 BONDING REQUIREMENTS

A.

At the time of monetary bid submission, Contractor must be capable of
providing cash, a certified or cashier's check, or a Contractor's bid bond for
ten percent (10%) of bid amount, including all additive alternates.

Prior to executing a contract, Contractor must provide Labor and Materials
Bond and Faithful Performance Bond for Public Works.

1.  The "Labor and Materials Bond" shall be at least fifty percent (50%) plus
$1 of the contract price as determined from the prices in the Bid Form,
including the Base Bid and all Additive and/or Alternate Bid Items
specified in the Award, and shall inure to the benefit of persons
performing labor or furnishing materials in connection with the work of
the proposed contract. This bond shall be maintained in full force and
effect until all work under the contract is completed and accepted by the
City, and until all claims for materials and labor have been paid.

2. The "Faithful Performance Bond" shall be in an amount of one hundred
percent (100%) plus $1 of the contract price as determined from the
prices in the Bid Form, including the Base Bid and all Additive and/or
Alternate Bid Items specified in the Award, and shall be so conditioned
as to ensure the faithful performance by the Contractor of all work
under the contract. It shall also ensure the replacing, or making accept-
able, of any defective materials or faulty workmanship through the end
of the guarantee period.

Prior to the City's acceptance for the project, the Contractor shall post a
warranty bond in the amount equal to at least ten percent (10%) of the total
value of the entire work. The warranty bond shall remain in effect for a
period of one (1) year after the City's final acceptance of the work to
guarantee the repair and/or replacement of the defective materials provided
and/or workmanship performed under this contract.

1.



D. Provide documentation from the Contractor's surety, identifying.

1

5.

6.

Name of bonding company/surety (NOT the name of the agent through
which bonds are purchased—see No. 2 below), contact names and
telephone numbers.

Name and address of agent.

Determining acceptable sureties.

a. Isthe surety listed currently in the U.S. Treasury Department
Circular 5707

(1) Whether it is a California-admitted surety.
(2) Its A.M. Best Rating.
What is the Contractor's total bonding capacity?
What is the Contractor's available bonding capacity?

What is the Contractor's bond rate?

1.13 INTEGRITY

A. If any of this Responsibility Statement is found to have any material untruths
or discrepancies, Contractor will be deemed disqualified.

1.14 PREVAILING WAGES

This project IS a prevailing wages project. Refer to Notice to Bidders.
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CITY OF MOUNTAIN VIEW
NEW FIRE STATION NO. 5
PROJECT 09-32

PART II—RESPONSIBILITY STATEMENT AND QUESTIONNAIRE

All information submitted for responsibility evaluation will be considered official
information acquired in confidence, and the City of Mountain View will maintain its
confidentiality to the extent permitted by law.

1,

Licenses (Reference 1.04 of the Responsibility Requirements)
Contractor must be licensed in the State of California.
Submit the following information:

A. Name of license holder exactly as on file with the California State License
Board. If none, state none.

B. License Classification.

C. Ifjoint venture, joint venture must be licensed if awarded contract.
Experience (Reference 1.05 of the Responsibility Requirements)

Provide required information for all major projects completed in the past five
(5) years on Exhibit A (attached).

Experience (Reference 1.05 of the Responsibility Requirements)

Provide required information for all projects presently under construction on
Exhibit B (attached).

Financial (Reference 1.06 of the Responsibility Requirements)
Attach a copy of your current audited financial statement and/or balance sheet.
Financial (Reference 1.06 of the Responsibility Requirements)

Indicate the size of project you are most competitive in performing.
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10.

1L

12.

Volume of work for each of the past' five (5) years.

Net income for each of last five (5) years.

Financial (Reference 1.06 of the Responsibility Requirements)

Attach list of work currently on backlog including owner/client name and phone
number, anticipated construction start date and contract value.

References (Reference 1.07 of the Responsibility Requirements)

Bank Reference:
Branch: '

Address:

Contact:

References (Reference 1.07 of the Responsibility Requirements)

Attach list of major suppliers, trade subcontractors, vendor/contractor and bank
references.

Safety (Reference 1.08 of the Responsibility Requirements)

Complete and submit the Safety and Loss Control Data Responsibility Form
(Exhibit C) attached.

Insurance (Reference 1.09 of the Responéibility Requirements)

Attach current insurance certificate that lists evidence of coverage as required by
Section 1.09 of the Responsibility Requirements.

Insurance (Reference 1.09 of the Responsibility Requirements)

Provide a report of the amount of aggregate limits expended to date or currently
potentially encumbered within the next two (2) years due to current or anticipated
claims or projects.

Litigation (Reference 1.10 of the Responsibility Requirements)

Is your organization presently in any litigation? If yes, please list. List any history
of claims, litigation disputes, arbitration and/or termination for cause associated

with any work contracted on any project in the past five (5) years.

Yes[ ] Nol[ ] @f yes, attach explanation)
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13

14.

15.

Has your organization had any current or past claims against the City of Mountain
View? If yes, what was the resolution of these claims? List any current or past
litigation (judgments, claims, arbitration proceedings or suits pending or
outstanding) with the City of Mountain View or other government entities within
any of the nine (9) Bay Area counties.

Yes[ ] No[ ] (Ifyes, attach explanation)
Has your organization or proposed subcontractors filed any lawsuits, requested

arbitration or been involved in any litigation with regard to your contract activity

related to a government contract (either as a contractor or subcontractor to another
firm) within the last five (5) years? Yes[ | No[ ]

Comments:

Computer Capabilities (Reference 1.11 of the Responsibility Requirements)

Acknowledge ability to utilize computer scheduling programs: Yes[ | No [ ]

In-house? Yes[ | No[ |

Type of Software:

If no, have you previously subcontracted this work?

Computer Capabilities (Reference 1.11 of the Responsibility Requirements)

Shop drawings on Auto CAD? Yes[ | No[ ]
In-house? Yes[ | No[ | If no, subcontracted to whom?

Bonding Requirements (Reference 1.12 of the Responsibility Requirements)
Provide a certified letter from your bonding company identifying the bonding rate

per $1,000, the aggregate and single project bonding capacity of the company,
together with a list of currently bonded projects identifying their bond penal sum.
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16.

Bonding Company Information:

Surety Name:

Broker Name (insurance company issuing bond):

Address:

Surety California admitted? Yes |:] No |:| A.M. Best Rating

Listed in the current edition of the Federal Register (Circular 570)? Yes[ | No[ ]
Contractor's total bond capacity? __ Available bond capacity?

Bonding Rate: per $1,000

Structure of company (please check type of organization and answer questions
accordingly).

CORPORATION [[]

Date of Incorporation:
State of Incorporation:
President's Name:

Vice President's Name:
Secretary's Name:
Treasurer's Name:

INDIVIDUAL [ | PARTNERSHIP [ |

Name and Address of Principals (state whether general or limited partnership):

If other than a Corporation or Partnership, describe organization and name of
principals: '

-17-



17. How many years has your organization been in business as a contractor?
years.

18. How many years has your organization been in business under its present
business name? years.

19. Under what other or former names has your organization operated?
Name: Years:

20. List the type of work normally performed with your own forces:

The undersigned declares under penalty of perjury that all of the responsibility
information submitted with this form is true and correct and that this declaration was
executed by an officer of the company on ' (Date).

Signature:

Typed or Printed Name and Title:

Firm Name:

Address:

City and State:

Telephone Number:
Fax Number:

FFF/8/PWK
925-01-21-10N-E~
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EXHIBIT A

COMPANY EXPERIENCE
(REFERENCE 1.05 OF THE RESPONSIBILITY
REQUIREMENTS)

FOR ALL CALIFORNIA PROJECTS WHICH INVOLVE APPLICABLE
CONSTRUCTION WORK OF FIRE STATIONS OR OTHER PUBLIC BUILDINGS
WITH A CONSTRUCTION VALUE IN EXCESS OF $5,000,000 COMPLETED WITHIN
THE LAST FIVE (5) YEARS, PROVIDE THE FOLLOWING INFORMATION:

PROJECT NAME AND LOCATION:
PROJECT DESCRIPTION:
- COMPLETION DATE:
CONSTRUCTION VALUE:

INITIAL CONTRACT VALUE:

- FINAL CONTRACT VALUE:

CONTRACTOR INFORMATION (AS APPLICABLE)
NAME:

CONTACT:

TELEPHONE:

OWNER INFORMATION
NAME:

CONTACT:

TELEPHONE:

$ AMOUNT OF CLAIMS SUBMITTED: $

DESCRIPTION OF CLAIM:

INITIAL AMOUNT OF CLAIM:

SETTLEMENT AMOUNT OF CLAIM:

ARCHITECT/CONSULTANT:

CONSTRUCTION MANAGER:

COPY ADDITIONAL PAGES AS NEEDED
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- EXHIBIT B

COMPANY EXPERIENCE (REFERENCE 1.05
OF THE RESPONSIBILITY REQUIREMENTS)

PROVIDE THE FOLLOWING INFORMATION FOR ALL CALIFORNIA PROJECTS
WHICH INVOLVE APPLICABLE CONSTRUCTION WORK WITH A VALUE IN
EXCESS OF $5,000,000 PRESENTLY UNDER CONSTRUCTION.

PROJECT NAME AND LOCATION:

PROJECT DESCRIPTION:

LOCATION:

YOUR CONTRACT VALUE:

ARCHITECT/CONSULTANT:

CONTRACTOR INFORMATION (AS APPLICABLE)
NAME:

CONTACT:

TELEPHONE:

OWNER INFORMATION
NAME:

CONTACT:

TELEPHONE:

PERCENT COMPLETE: %o
$ AMOUNT OF CLAIMS SUBMITTED: $

DESCRIPTION OF CLAIM:

INITIAL AMOUNT OF CLAIM:

SETTLEMENT AMOUNT OF CLAIM:

COPY ADDITIONAL PAGES AS NEEDED
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EXHIBIT C

SAFETY AND LOSS CONTROL DATA RESPONSIBILITY FORM
(REFERENCE 1.08 OF THE RESPONSIBILITY REQUIREMENTS)

List your firm's experience modification rate (EMR) for the past three years and
current year. Provide a letter from your insurance carrier or state fund (on their
letterhead verifying the EMR data). ’

2007
2008

2009

CURRENT YEAR (2010)

Are the above rates interstate [ | or intrastate [ | ? If intrastate, which state?

Provide your company's injury experience for the past four (4) years using
Cal-OSHA No. 200 logs by furnishing copies of the forms filed for each of the last
four (4) years. If you do not complete Cal-OSHA No. 200 forms, explain why.

Has OSHA cited your company in the past five (5) years? Yes[ | No[ ]
How often?
If yes, for what?

Will your insurance company's loss control specialist visit the project site?
Yes[ ] No[ ]| If yes, how often? Monthly [ ] Quarterly [ | Annually []
Do you require documented safety meetings be held for:

A. Field Supervisor Yes[ | No[ ] Frequency

B. Employees Yes[ | No[ | Frequency

C. NewHires Yes[ | Nol[ ] Frequency

D. Subcontractors Yes[ | Nol[ ] Frequency
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Do you conduct documented safety inspections? Yes[ | No [ ]
How often?

Do you have home office safety representatives who visit/audit the job?
Yes[ ] No[ ] How often?

The undersigned warrants and represents the data provided in this document is
accurate in all respects.

Name of Firm:

Preparer:

Title:

Date:
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